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SECTION 311000
SITE PREPARATION

PART 1 GENERAL

1.01

A

1.02

o o w >

oom

T 0

SUMMARY

This Section details site preparations to be conducted before Work begins.
RELATED SECTIONS, PLANS, AND DOCUMENTS

Section 0111 00  Summary of Work

Section 01 3300  Submittals

Section 013529  Health, Safety, and Emergency Response Requirements
Section 014100  Regulatory Requirements

Section 015100 Temporary Utilities

Section 01 5713  Temporary Erosion and Sediment Control

Section 015719  Temporary Environmental Controls

Section 01 7123  Site Survey and Grade Control

Section 025119  Dredged Sediment and Waste Management

Section 312300  Upland Excavation and Fill

Section 35 20 23.13 Dredging and Dewatering

Section 44 08 40  Dredge Water Treatment System Requirements
Contract Documents

REFERENCES

Rules of the City of New York (RCNY). “Title 34: Department of Transportation.”
<http://rules.cityofnewyork.us/codified-rules?agency=DOT>.

New York City Department of Transportation (NYC DOT) Street Works Manual. <
http://streetworksmanual.nyc/>.
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American Society for Testing and Materials (ASTM) Standards (versions as of April
2017):

1. ASTM D25 - Specification for Round Timber Piles.

American Wood Preservers’ Association (AWPA) Standards (versions as of April 2017):
1.  AWPA C3 - Piles - Preservative Treatment by Pressure Processes.

2. AWPA C18 - Standard for Pressure Treated Material in Marine Construction.
SUBMITTALS

The Contractor shall submit the following to the Owner's Representative in accordance
with Section 01 33 00:

1.  Site Preparation Work Plan detailing the following:

a. Provision of 24-hour Site security, including maintenance of Site gate access
control (i.e., staffing guard booths) throughout the Work. Provide a schedule
with proposed staffing for the guard booths needed to maintain security at
the Site.

b. Plans for installation, maintenance, and inspection of temporary fencing,
erosion and sediment controls, and environmental controls prior to the start
of earthwork, stockpiling, and equipment installation activities.

C. A Grading Plan describing proposed excavation and fill activities to be
completed in accordance with Section 31 23 00. The Grading Plan shall
include items needed for the Staging Site to facilitate road construction,
storage of supplies and equipment, and installation of the dredge water
treatment system (Section 44 08 40). The Contractor’s Grading Plan shall
promote positive drainage to mitigate ponded water.

d. Proposed means and methods if the Contractor proposes relocation of the
dock from the current location.

e. Proposed plan for relocation of storage containers and site trailers, as needed,
to facilitate installation of Contractor’s equipment and supplies.

f. If the Contractor elects the option to construct a separate decontamination
pad, as described in Section 01 57 19, the Contractor shall submit the design
to the Owner’s Representative for review and approval.

g. Proposed methods for controlling traffic. The Owner’s Representative’s will
review the Traffic Plan and coordinate with applicable regulatory agencies
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prior to approval. The traffic control plan shall show and describe the
following:

V.

Proposed plan for closing Huntington Street in accordance with the
requirements of this Section and Section 01 41 00, including:

e Schedule for obtaining street closure permits;

e Plan for reinstalling gate and fence using existing materials stored
onsite;

e Schedule for installing the 24-ft wide swing gate and fence; and

e Temporary measures to control access during working hours on
Huntington St. immediately south of the sliding gate and west of
the 24-ft wide swing gate.

Vehicular traffic routing along local streets;

Any traffic blockage anticipated to be caused by the Work under this
Contract;

Trucking plan for delivery of materials and removal of debris, sediment,
and wash water if the plan differs from the Construction Drawings; and

Construction parking plan for areas at the Site.

Proposed Site Layout showing the proposed locations and approximate
dimensions of the following Staging Site facilities.

Vi.
Vii.

viii.

Parking areas;

Construction fencing;

Drainage improvement areas;

Personnel trailers/administrative areas;
Secondary containment structure placement areas;
Material laydown and storage areas;

Equipment staging and storage areas;
Decontamination facilities;

Roadways;
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X. Barge tie-up areas;
xi. Dock facilities for material and crew transfer;
xii.  Waste management/sanitary facilities; and
xiii.  Other temporary facilities proposed for installation at Staging Site.

2. Site surveys to be conducted in accordance with Section 01 71 23 and consisting of
the following:

a. Initial survey to: (i) verify existing topographic conditions for areas in which
grading or earthwork activities shall occur; (ii) to verify the location of
utilities planned to be used by the Contractor; and (iii) identification or
confirmation of the location of utilities for areas where excavation activities
are planned.

b. Final or as-built surveys for the following: (i) stockpiles; (ii) new, modified,
or relocated utilities; (iii) new asphalt or concrete pads; (iv) treatment
facilities; (v) new fencing and gates; and (vi) a revised topographic
conditions map for areas where grading or earthwork activities occurred.

3. Photographic surveys documenting the conditions of the existing bulkheads along
the Staging Site shall be performed at low tide. The survey will create a visual log
of the entire length of bulkhead. One photographic survey, referred to as the Pre-
Construction Staging Site Bulkhead Survey, shall be completed prior to the start of
construction activities. One photographic survey, referred to as the Post-
Construction Staging Site Bulkhead Survey, shall be completed at the end of
construction activities.

HEALTH AND SAFETY REQUIREMENTS

The Contractor shall comply with environmental health and safety/training requirements
in accordance with the approved Health and Safety Plan and Section 01 35 29.

PART 2 PRODUCTS

2.01

A

MATERIALS

If the Contractor desires to relocate existing dock facilities (i.e., support platform,
gangway, piles, and dock) and new materials are required, timber piles shall meet the
requirements of ASTM D25. The wood material shall be treated with a preservative
suitable for marine use that meets applicable environmental standards, including AWPA
C3and AWPA C18. The piles shall be a similar length and diameter as the piles presented
on the Construction Drawings. Documentation of the length and diameter of replaced
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piles shall be maintained by the Contractor. The Contractor shall be responsible for
having the design for the relocation of the existing dock facilities signed and stamped by
a Professional Engineer in the State of New York.

PART 3 EXECUTION

3.01

A.

GENERAL

Verify existing conditions as shown on the Construction Drawings prior to beginning
Work in this Section.

Perform site staging work within the Limits of Work presented on the Construction
Drawings. The Contractor may use the area delineated as the Limit of Work by Others
until upland remediation begins. Requirements associated with the Limits of Work by
Others are presented on the Construction Drawings.

Maintain site security and gate access in accordance with the Site Preparation Work Plan
for the duration of the Work.

Maintain site cleanliness in accordance with Section 02 51 19.
Provide temporary utilities for the Work in accordance with Section 01 51 00.

Install, maintain, and inspect erosion and sediment controls and environmental controls
prior to beginning Work in: "in accordance with Section 01 57 13 and the Sediment and
Erosion Control (S&EC) Plan (shown on the Construction Drawings and associated
notes) and Section 01 57 19, respectively.

Install, maintain, and inspect temporary fencing for the duration of the Work.

Utilize water application methods to control on-site dust as described in Section 01 57
19 and Section 31 23 00.

Perform excavation, fill, and road construction in accordance with Section 31 23 00.

All vehicles hauling sediment or debris shall be decontaminated in accordance with
Section 01 57 19 prior to leaving the site.

If the Contractor chooses to relocate the dock as shown on the Construction Drawings
from the current location, if any timber piles are damaged, the Contractor shall use new
timber piles that meet the requirements listed in this Section. Debris and sediment within
the vicinity of the dock shall be moved, as needed if the dock is relocated, to allow the
dock to float at mean lower low water. The debris and sediment shall be managed in
accordance with Section 02 51 19.
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The dock shall only be used for transfer of personnel and material loads less than 200
pounds.

If Contractor chooses to relocate dock as shown on the Construction Drawings from the
current location to in front of 459 Smith St., the Contractor shall coordinate the relocation
with the Owner’s Representative.

If the Contractor chooses to relocate dock as shown on the Construction Drawings from
the current location to in front of Huntington St., the Contractor shall coordinate with the
Owner’s Representative and must account for the street closure permit for Huntington
St.

If the Contractor chooses to relocate dock as shown on the Construction Drawings from
the current location to in front of 230 Huntington St. (Block 477, Lot 8), the Contractor
shall coordinate with the Owner’s Representative and property owner of 230 Huntington
St. The Contractor would be responsible for obtaining an access agreement with the
property owner, if necessary.

Coordinate the relocation of storage containers and wooden pad with the Owner’s
Representative, as needed, to facilitate installation of Contractor’s equipment.

If necessary or desired, existing stickup wells within the footprint of the available work
area (e.g. monitoring wells CGMW-35, and 36) shall be converted to flush-mount wells
as presented on the Construction Drawings. The Contractor shall protect all existing
monitoring wells from damage. Existing and proposed monitoring well and recovery well
barriers and enclosures shall be maintained to protect the wells and not create new
hazards (i.e. slips, trips, falls, and protrusions) to personnel onsite.

Complete initial, final, as-built, and measurement and payment surveys in accordance
with Section 01 71 23.

Complete Pre-Construction and Post Construction Staging Site Bulkhead Surveys.
TRAFFIC CONTROL

The Contractor shall retain the responsibility for traffic operations. The Contractor shall
cooperate with the Owner’s Representative so that traffic flow is minimized by the
execution of the Work under this Contract.

The Contractor shall understand the special requirement of maintaining the facility in full
operation concurrent with the construction activity, and shall provide continuous and safe
access by the Owner’s Representative to all areas of the Site not specifically designated
for Work by the Contractor under this Contract. Work will be coordinated with other
Contractors and the Owner’s Representative as indicated in Section 01 11 00.
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Other than as shown on the approved traffic control plans, at no time shall the
Contractor's operations interfere with the traffic flow of occupied areas of the Staging
Site or neighborhood.

The Contractor shall install temporary fencing and a gate on Huntington Street as shown
on the Construction Drawings to control traffic and Site access. The Contractor may
install additional traffic measures to control access immediately south of the sliding gate
at the southern construction entrance and west of the Huntington St. gate during working
hours. The Contractor shall comply with the regulatory requirements in Section 01 41
00.

Upon completion of the Work, temporary traffic control items furnished by the
Contractor shall remain the Contractor’s property and shall be removed from the Site by
the Contractor. Existing traffic control features furnished by the Owner, such as existing
fencing and the Huntington St. gate and fence, shall remain and moved (if necessary)
onto the Owner’s property.

CONSTRUCTION PARKING

Construction parking shall be limited to the areas listed below. The Contractor shall be
responsible for informing all workers of parking restrictions and removing any vehicle
from areas designated as NO PARKING.

Construction parking shall be limited to the following areas:

1.  Contractor’s parking, laydown, and storage areas; and

2. Legal parking areas on adjacent city streets.

Construction parking shall not be allowed in the following areas:

1.  Adjacent city streets where parking is not allowed, such as bus loading zones,
driveways, etc.; or

2. On-site in non-parking areas.
STREET CLOSURE

A portion of Huntington Street indicated on the Construction Drawings shall be closed
for the duration of the Work to provide parking, to provide material and equipment
storage, and to protect pedestrians. A chain-link fence and swing gate are stored at the
Site and shall be installed across Huntington Street as part of the street closure scope of
work in accordance with this Section. The Contractor shall follow all requirements set
forth in the Rules of the City of New York, Title 34, Chapter 2: “Highway Rules,” and
Section 3 of the NYC DOT Street Works Manual. The Contractor shall obtain the
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following Street Opening! and Building Operations/Construction Activity permits for
Non-Emergency Work:

Permit 0132P — Install Fence;

Permit 0201 — Place Material on Street;

Permit 0204 — Place Equipment other than Crane or Shovel on Street;
Permit 0211 — Occupancy of Roadway as Stipulated; and

Permit 0215 — Occupancy of Sidewalk as Stipulated.

The scope of work for obtaining permits related to the closure of Huntington Street is
summarized below.

1.

Register with NYC DOT. The Contractor must have a current and valid Permittee
ID number issued by NYC DOT. To obtain a Permittee ID number, the Contractor
should submit a completed Permittee Registration Application and all supporting
documentation in person to the NYC DOT central Permit Office located at 55 Water
Street, New York, New York 10041. Review of the application typically takes
between two (2) and seven (7) days. The application can be found on the NYC DOT
Street Works Manual website at http:/streetworksmanual.nyc/chapter-
three/required-documentation-permittee-application.

Complete Building Operations/Construction Activity Permit Applications.
The Contractor may submit permit applications online using NY CStreets
(https://www.nycstreets.net/public/signin/index) or in person using the
Application for Roadway/Sidewalk Permit(s),
http://www.nyc.gov/html/dot/downloads/pdf/permapp.pdf.

Complete a Request for Full Roadway Closure. The Contractor shall submit an
Application for Full Roadway Closure found in Appendix B of the Street Works
Manual,

http://www.nyc.gov/html/dot/downloads/pdf/dot_full_roadway closure procedur

es.pdf).

Permit Renewal. If necessary for completion of the Work, the Contractor shall
apply for a permit renewal at the request of the Owner’s Representative at least 30
days prior to the permit expiration date. The Application to Re-Issue Permits found
in Appendix B of the Street Works Manual shall be completed online or submitted

L Permit 0132P is a Street Opening permit for Protected Streets. A Protected Street is a street segment that has been
resurfaced or reconstructed within the last five years. The segment of Huntington Street between the Gowanus Canal
and Smith Street was listed as a Protected Street on July 25, 2014 and will be protected until July 25, 2019.
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in-person. A copy of the original permit must be attached to the application for
renewal.

Other Provisions Pertaining to Permits. The Contractor should be aware of the
types of holds that may be placed on Roadway/Sidewalk Permits. Of note, a Full
Closure Review hold will be automatically placed on the 90" consecutive calendar
day of any full street closure. The Office of Construction Mitigation and
Coordination will review the project to determine if a Community Reassessment
Impact and Amelioration (CRIA) statement must be submitted to NYC DOT.
Preparation of a CRIA statement is not included in this scope of work.

Executing work in the Street. The Contractor shall follow all General
Requirements for Roadway/Sidewalk work outlined in Section 4.1 of the Street
Works Manual. This includes work site safety, signage, and applicable restoration.

a. The Contractor shall be keep a copy of all Permits at the Site at all times and
shall make permits available for inspection upon request of any authorized
person as described in the NYC Rules.

b. Permittees will be required to post Project Informational Signs in
conformance with the NYC Rules for any project with a projected
completion time of three months or more, or as otherwise directed by the
Commissioner. Signs shall be kept in readable, good condition.

At the end of the project, the Contractor shall restore Huntington Street to its
original condition.

[END OF SECTION]
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